

CITY OF MESA
MESA, ARIZONA

MESA CONVENTION CENTER, BUILDING A, HVAC REPLACEMENT, 263 N. CENTER ST.

PROJECT NUMBER 07-009-001

TABULATION OF BIDS RECEIVED ON THURSDAY, APRIL 9, 2009 @ 1:00 P.M.

ITEM NO.	DESCRIPTION	QUANTITY	ENGINEER'S ESTIMATE		LIBERTY BUILDERS AND DEV INC.		PREMIER MECHANICAL CORP.		FEMCON INC.	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	FURNISH AND INSTALL NEW HVAC EQUIPMENT THAT INCLUDES AIR HANDLERS, GAS FIRED MAKE UP UNITS, EVAPORATIVE COOLERS, AIR COOLED CHILLERS AND ALL HVAC MECHANICAL WORK ASSOCIATED WITH THE INSTALLATION OF A NEW HVAC SYSTEM PER APPROVED PLANS AND SPECIFICATIONS	LUMP SUM	LUMP SUM	375,407.56	LUMP SUM	516,938.26	LUMP SUM	607,638.00	LUMP SUM	641,625.00
2	FURNISH AND INSTALL ALL ELECTRIC EQUIPMENT ASSOCIATED WITH THE INSTALLATION OF A NEW HVAC SYSTEM PER APPROVED PLANS AND SPECIFICATIONS	LUMP SUM	LUMP SUM	101,684.00	LUMP SUM	35,768.86	LUMP SUM	56,825.00	LUMP SUM	38,125.00
3	FURNISH AND INSTALL A NEW EQUIPMENT YARD THAT INCLUDES NEW MASONRY WALLS, CONCRETE SLAB AND IRON GATES PER APPROVED PLANS AND SPECIFICATIONS	LUMP SUM	LUMP SUM	11,395.00	LUMP SUM	29,622.91	LUMP SUM	46,923.00	LUMP SUM	37,750.00
4	ALLOWANCE FOR UNFORESEEN CONDITIONS RELATED TO THE INSTALLATION OF THE NEW HVAC SYSTEM, NOT SHOWN OR CALLED FOR IN THE PLANS AS DIRECTED AND APPROVED BY THE CITY OF MESA ENGINEERING INSPECTOR	LUMP SUM	LUMP SUM	50,000.00	LUMP SUM	50,000.00	LUMP SUM	50,000.00	LUMP SUM	50,000.00
5	ALLOWANCE FOR PERMIT FEES	LUMP SUM	LUMP SUM	1,000.00	LUMP SUM	1,000.00	LUMP SUM	1,000.00	LUMP SUM	1,000.00
TOTAL BASE BID (Items 1 through 5)				539,486.56	633,330.03	762,386.00	768,500.00			

ADDITIONAL BIDDERS

NORQUAY CONSTRUCTION INC.
ECHELON COMMERCIAL
MECHANICAL MAINTENANCE INC.
R K SANDERS INC.

773,000.00
BID NOT READ - NOT ON CORRECT BID SCHEDULE
BID REJECTED - INCORRECT LICENSE
BID NOT READ - NOT ON CORRECT BID SCHEDULE