

CITY OF MESA
MESA, ARIZONA

CENTENNIAL HALL FLOORING IMPROVEMENTS, 201 NORTH CENTER STREET

PROJECT NO. 08-907-001

TABULATION OF BIDS RECEIVED ON APRIL 30, 2009, AT 2:30 PM

ITEM NO.	DESCRIPTION	QUANTITY	ENGINEER'S ESTIMATE		WOODRUFF CONSTRUCTION		CAYMUS CORPORATION		ARCHWAY WEST BUILDERS LLC	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1.	Refinish existing concrete floor, and other items of work as shown in the Approved Plans	LUMP SUM	LUMP SUM	95,000.00	LUMP SUM	88,996.00	LUMP SUM	108,224.00	LUMP SUM	124,595.00
2.	Allowance for permit fees	LUMP SUM	LUMP SUM	1,000.00	LUMP SUM	1,000.00	LUMP SUM	1,000.00	LUMP SUM	1,000.00
TOTAL BASE BID (Items 1 through 2)				96,000.00		89,996.00		109,224.00		125,595.00
ADD ALTERNATE NO. 1										
3.	Furnish and install new galvanized steel backing plate in existing electric boxes, replace existing electrical outlets, telephone jacks and speaker jacks per the Approved Plans and Specifications	26 EA	500.00	13,000.00	0.00	0.00	1,482.00	38,532.00	269.46	7,005.96
ADD ALTERNATE NO. 2										
4.	Furnish, install and paint new steel cover plate at existing electric boxes per the Approved Plans and Specifications	36 EA	125.00	4,500.00	50.00	1,800.00	796.00	28,656.00	159.39	5,738.04
ADD ALTERNATE NO. 3										
5.	Modify existing steel cover plate at existing electric boxes per drawing SK-1, labeled Addendum No. 2	26 EA	40.00	1,040.00	9.00	234.00	275.00	7,150.00	194.96	5,068.96
TOTAL BASE BID PLUS ALTERNATE NO. 1 AND ALTERNATE NO. 2 AND ALTERNATE NO. 3 (Items 1 through 5)				114,540.00		92,030.00		183,562.00		143,407.96

CITY OF MESA
MESA, ARIZONA

CENTENNIAL HALL FLOORING IMPROVEMENTS, 201 NORTH CENTER STREET

PROJECT NO. 08-907-001

TABULATION OF BIDS RECEIVED ON APRIL 30, 2009, AT 2:30 PM

ITEM	ENGINEER'S ESTIMATE	WOODRUFF CONSTRUCTION	CAYMUS CORPORATION	ARCHWAY WEST BUILDERS LLC
------	---------------------	-----------------------	--------------------	---------------------------