

CITY OF MESA
MESA, ARIZONA

CONCRETE REPLACEMENT AT FIRE STATION NO. 211

PROJECT NO. 09-904-001

TABULATION OF BIDS RECEIVED ON THURSDAY, MAY 7, 2009 @ 1:00 P.M.

ITEM NO.	DESCRIPTION	QUANTITY	ENGINEER'S ESTIMATE		H W JOHNSON CONCRETE CONSTRUCTION LLC		SUPERIOR PRECISION CONCRETE LLC		J E BOWEN CONSTRUCTION LLC	
			UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
1	Sawcut and remove existing 8-inch concrete slab and construct new 8-inch thick polypropylene-fiber reinforced concrete on existing ABC, including all joints and finishing, for the area indicated on the Approved Plans as "Base Bid"	2,439 SF	15.00	36,585.00	5.75	14,024.25	6.25	15,243.75	8.05	19,633.95
2	Allowance for permit fees	LUMP SUM	LUMP SUM	1,000.00	LUMP SUM	1,000.00	LUMP SUM	1,000.00	LUMP SUM	1,000.00
3	Remove and properly dispose of existing base material, and replace with aggregate base course per MAG Standard Specifications Sections 310 and 702, and compact to 100% density. (Contingency Bid Item)	20 CY	95.00	1,900.00	30.00	600.00	50.00	1,000.00	105.00	2,100.00
TOTAL BASE BID (Items 1 through 3)				39,485.00		15,624.25		17,243.75		22,733.95
4	Sawcut and remove existing 8-inch concrete slab and construct new 8-inch thick polypropylene-fiber reinforced concrete on existing ABC, including all joints and finishing, for the area indicated on the Approved Plans as "Bid Alternate No. 1"	889 SF	15.00	13,335.00	5.75	5,111.75	6.25	5,556.25	7.75	6,889.75
TOTAL BASE BID PLUS BID ALTERNATE NO. 1 (Items 1 through 4)				52,820.00		20,736.00		22,800.00		29,623.70
5	Sawcut and remove existing 8-inch concrete slab and construct new 8-inch thick polypropylene-fiber reinforced concrete on existing ABC, including all joints and finishing, for the area indicated on the Approved Plans as "Bid Alternate No. 2"	901 SF	15.00	13,515.00	5.75	5,180.75	6.25	5,631.25	7.95	7,162.95
TOTAL BASE BID PLUS BID ALTERNATE NO. 1 AND NO. 2 (Items 1 through 5)				66,335.00		25,916.75		28,431.25		36,786.65

CITY OF MESA
MESA, ARIZONA

CONCRETE REPLACEMENT AT FIRE STATION NO. 211

PROJECT NO. 09-904-001

TABULATION OF BIDS RECEIVED ON THURSDAY, MAY 7, 2009 @ 1:00 P.M.

ITEM NO. DESCRIPTION	QUANTITY	ENGINEER'S ESTIMATE		H W JOHNSON CONCRETE CONSTRUCTION LLC		SUPERIOR PRECISION CONCRETE LLC		J E BOWEN CONSTRUCTION LLC	
		UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
ADDITIONAL BIDDERS									
			36,832.00						
			38,130.00						
			38,201.52						
			41,341.15						
			41,364.05						
			42,030.25						
			42,464.05						
			50,480.00						
			50,976.25						
			56,653.45						
			63,392.73						
			70,435.00						
			86,573.37						
			122,190.68						
									BID REJECTED - WRONG LICENSE
									BID NOT READ - USED WRONG BID SCHEDULE
									BID REJECTED - WRONG BID BOND
									BID NOT READ - DID NOT ACKNOWLEDGE ADDENDUM
									BID NOT READ - DID NOT ACKNOWLEDGE ADDENDUM