GAS SCADA SYSTEM IMPROVEMENTS PHASE 3

PROJECT NO. C01886PH3

TABULATION OF BIDS RECEIVED ON THURSDAY, AUGUST 12, 2021 AT 1:00PM

ITEM			ENGINEER'S ESTIMATE			Green Tanner Industrial Construction ,			Alliance Service & Control Specialists, Inc.			Swain Electric Inc.		
NO.	DESCRIPTION	QUANTITY	UNIT PRICE		TOTAL PRICE	UNIT PRICE		TOTAL PRICE	UNIT PRICE		TOTAL PRICE			
1	FURNISH AND INSTALL NEW FLOBOSS CONTROLLER FB3000 PART #3000-4560-6498966 WITH 24VDC POWER SUPPLY, FLOBOSS 3000 CPU, FLOBOSS 3000 12 AI/DI CARD, FLOBOSS 3000 ECM COMM CARD AND 5 PHOENIX CONTACT MACX-SL-I-I-ILP NUMBER 2905278 ISOLATORS AND REMOVE EXISTING MOMENTUM PLC AND ACROMAG ISOLATORS AT GS1.	1 EA	\$ 30,000.00	\$	30,000.00	\$ 27,128.14	\$	27,128.14	\$ 45,692.85	\$	45,692.85	20,468.00	\$	20,468.00
	PROVIDE NEW SUN SHADE FOR													
2	EXISTING CONTROL PANEL AT GS1.	1 EA	\$ 2,800.00	\$	2,800.00	\$ 1,257.47	\$	1,257.47	\$ 2,497.80	\$	2,497.80	6,988.00	\$	6,988.00
3	FABRICATE, INSTALL, TEST AND START-UP COMPLETE NEW SOLAR POWERED SCADA SYSTEM INCLUDING POLE, FOUNDATION, CABINET, SOLAR PANELS, TRANSDUCERS, RADIO, BATTERIES AND CHARGER, ANTENNA AND ALL ELECTRICAL EQUIPMENT AT GRS33 PER APPROVED DRAWINGS.	1 EA	\$ 85,000.00	\$	85,000.00	\$ 74,669.17	\$	74,669.17	\$ 87,483.81	\$	87,483.81	94,590.00	\$	94,590.00
4	FABRICATE, INSTALL, TEST AND START-UP COMPLETE NEW SOLAR POWERED SCADA SYSTEM INCLUDING POLE, FOUNDATION, CABINET, SOLAR PANELS, TRANSDUCERS, RADIO, BATTERIES AND CHARGER, ANTENNA AND ALL ELECTRICAL EQUIPMENT AT GRS34 PER APPROVED DRAWINGS.	1 EA	\$ 75,000.00	\$	75,000.00	\$ 108,703.89	\$	108,703.89	\$ 89,375.65	\$	89,375.65	96,719.00	\$	96,719.00
5	FURNISH AND INSTALL NEW FLOBOSS CONTROLLER FB3000 PART #3000-4560-6498966 WITH 24VDC POWER SUPPLY, FLOBOSS 3000 CPU, FLOBOSS 3000 12 AI/DI CARD, FLOBOSS 3000 ECM COMM CARD AND 8 PHOENIX CONTACT MACX-SL-I-IILP NUMBER 2905278 ISOLATORS AND REMOVE EXISTING MOMENTUM PLC AND ACROMAG ISOLATORS AT GS4.	1 EA	\$ 30,000.00	\$	30,000.00	\$ 44,906.68	\$	44,906.68	\$ 33,397.55	\$	33,397.55	32,435.00	\$	32,435.00

GAS SCADA SYSTEM IMPROVEMENTS PHASE 3

PROJECT NO. C01886PH3

TABULATION OF BIDS RECEIVED ON THURSDAY, AUGUST 12, 2021 AT 1:00PM

ITEM		ENGINE	R'S ES	ГІМАТЕ	Green Tanner Industrial Construction , LLC			Alliance Service & Control Specialists, Inc.				Swain Electric Inc.			
NO.	DESCRIPTION	Q	UANTITY	UNIT PRICE		TOTAL PRICE	UNIT PRICE		TOTAL PRICE	UNIT PRICE		TOTAL PRICE			
6	PROVIDE NEW SUN SHADE FOR EXISTING CONTROL PANEL AT GS4.	1	EA	\$ 2,800.00	\$	2,800.00	\$ 1,257.47	\$	1,257.47	\$ 2,497.80	\$	2,497.80	6,988.00	\$	6,988.00
7	FABRICATE, INSTALL, TEST AND START-UP COMPLETE NEW SOLAR POWERED SCADA SYSTEM INCLUDING POLE, FOUNDATION, CABINET, SOLAR PANELS, TRANSDUCERS, RADIO, BATTERIES AND CHARGER, ANTENNA AND ALL ELECTRICAL EQUIPMENT AT GRS95 PER APPROVED DRAWINGS.	1	EΑ	\$ 13,500.00	\$	135,000.00	\$ 72,463.98	\$	72,463.98	\$ 76,606.00	\$	76,606.00	91,433.00	\$	91,433.00
8	ALLOWANCE FOR PERMIT FEES	1	LS	Lump Sum	\$	2,000.00	Lump Sum	\$	2,000.00	Lump Sum	\$	2,000.00	Lump Sum	\$	2,000.00
9	ALLOWANCE FOR SCADA CERTIFICATION AFTER INSTALLATION AT SITES SHOWN ON SHEETS E5, E6 AND E7.	1	LS	Lump Sum	\$	10,000.00	Lump Sum	\$	10,000.00	Lump Sum	\$	10,000.00	Lump Sum	\$	10,000.00
	TOTAL BASE BID (ITEMS 1-9)				<u>\$</u>	372,600.00		\$	342,386.80		\$	349,551.46		\$	361,621.00

ADDITIONAL BIDDERS
Sturgeon Electric Company, Inc.

Total Base Bid 644,615.00

\$